
T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

CA PRA-LAVO 10(1)
LASSEN VOLCANIC N.P.

Contractor ResponsiveBid Amount

State:
County:

Opened at:
By:

Date:

CA
TEHAMA
LASSEN VOLCANIC NATIONAL PARK

FHWA-CA Division Office, Sacramento
Ray Okinaga
12/11/01

Signed:

Title: Date: ______________

Contract Awarded to: Date: ______________

Schedule: A

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

Hat Creek Construction & Materials,
24339 Highway 89 West
Burney, CA  96013

 5,884,457.00

J. F.  Shea Co., Inc.
P.O. Box 494519
Redding, CA  96049-4519

 5,989,517.00

Kiewit Pacific Co
P.O. Box 1769
Vancouver, WA  98668

 6,076,303.00

Baldwin Contracting Company, Inc.
1764 Skyway
Chico, CA  95928

 6,131,920.00

Ladd and Associates
P.O. Box 992750
Redding, CA  96099-2750

 6,339,167.00

Steelhead Constructors, Inc.
2940 Innsbruck Drive
Redding, CA  96003

 6,547,476.00

Stimpel-Wiebelhaus Associates
P.O. Box 492335
Redding, CA  96049-2335

 6,785,755.00

Computer  Applications
/s/

Computer  Applications
Contracting Officer

Computer  Applications
Awarded Schedule B

Computer  Applications
02/05/02
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By:

Date:

CA
TEHAMA
LASSEN VOLCANIC NATIONAL PARK

FHWA-CA Division Office, Sacramento
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Schedule: A

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

Nordic Industries, Inc.
1437 Furneaux Road
Marysville, CA  95901

 7,481,935.00

Tidewater Contractors, Inc.
16156 Highway 101 South, P.O.
Brookings, OR  97415

 7,572,455.00

Engineer's Estimate 7,895,745.00
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Item ItemItem
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Schedule: A

15101 LPSM Mobilization
Hat Creek Construction & Materials, ALL 421,130.00    421,130.00
J. F.  Shea Co., Inc. 330,000.00    330,000.00
Kiewit Pacific Co 600,000.00    600,000.00
Baldwin Contracting Company, Inc. 641,000.00    641,000.00
Ladd and Associates 622,037.00    622,037.00
Steelhead Constructors, Inc. 650,000.00    650,000.00
Stimpel-Wiebelhaus Associates 670,000.00    670,000.00
Nordic Industries, Inc. 720,000.00    720,000.00
Tidewater Contractors, Inc. 800,000.00    800,000.00
ENGINEER'S ESTIMATE 685,475.00    685,475.00

15202 km Slope, reference, and clearing and grubbing stakes
Hat Creek Construction & Materials, 1.500 21,800.00     32,700.00
J. F.  Shea Co., Inc. 6,500.00      9,750.00
Kiewit Pacific Co 4,800.00      7,200.00
Baldwin Contracting Company, Inc. 5,000.00      7,500.00
Ladd and Associates 6,000.00      9,000.00
Steelhead Constructors, Inc. 15,000.00     22,500.00
Stimpel-Wiebelhaus Associates 15,000.00     22,500.00
Nordic Industries, Inc. 6,000.00      9,000.00
Tidewater Contractors, Inc. 6,000.00      9,000.00
ENGINEER'S ESTIMATE 7,000.00     10,500.00

15203 km Centerline re-establishment
Hat Creek Construction & Materials, 1.500 2,070.00      3,105.00
J. F.  Shea Co., Inc. 3,300.00      4,950.00
Kiewit Pacific Co 1,600.00      2,400.00
Baldwin Contracting Company, Inc. 3,000.00      4,500.00
Ladd and Associates 2,000.00      3,000.00
Steelhead Constructors, Inc. 2,500.00      3,750.00
Stimpel-Wiebelhaus Associates 2,800.00      4,200.00
Nordic Industries, Inc. 2,000.00      3,000.00
Tidewater Contractors, Inc. 2,250.00      3,375.00
ENGINEER'S ESTIMATE 1,100.00      1,650.00
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Schedule: A

15203C km Centerline verification and staking
Hat Creek Construction & Materials, 11.000 863.00      9,493.00
J. F.  Shea Co., Inc. 660.00      7,260.00
Kiewit Pacific Co 1,000.00     11,000.00
Baldwin Contracting Company, Inc. 1,000.00     11,000.00
Ladd and Associates 650.00      7,150.00
Steelhead Constructors, Inc. 1,100.00     12,100.00
Stimpel-Wiebelhaus Associates 1,200.00     13,200.00
Nordic Industries, Inc. 700.00      7,700.00
Tidewater Contractors, Inc. 900.00      9,900.00
ENGINEER'S ESTIMATE 1,500.00     16,500.00

15204 Each Drainage structure survey and staking
Hat Creek Construction & Materials, 16 575.00      9,200.00
J. F.  Shea Co., Inc. 600.00      9,600.00
Kiewit Pacific Co 650.00     10,400.00
Baldwin Contracting Company, Inc. 1,000.00     16,000.00
Ladd and Associates 550.00      8,800.00
Steelhead Constructors, Inc. 600.00      9,600.00
Stimpel-Wiebelhaus Associates 500.00      8,000.00
Nordic Industries, Inc. 600.00      9,600.00
Tidewater Contractors, Inc. 1,000.00     16,000.00
ENGINEER'S ESTIMATE 500.00      8,000.00

15206 LPSM Retaining wall survey and staking
Hat Creek Construction & Materials, ALL 2,875.00      2,875.00
J. F.  Shea Co., Inc. 2,750.00      2,750.00
Kiewit Pacific Co 2,500.00      2,500.00
Baldwin Contracting Company, Inc. 6,000.00      6,000.00
Ladd and Associates 2,500.00      2,500.00
Steelhead Constructors, Inc. 11,000.00     11,000.00
Stimpel-Wiebelhaus Associates 15,000.00     15,000.00
Nordic Industries, Inc. 2,500.00      2,500.00
Tidewater Contractors, Inc. 10,000.00     10,000.00
ENGINEER'S ESTIMATE 10,000.00     10,000.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

CA PRA-LAVO 10(1)
LASSEN VOLCANIC N.P.

Date: 12/13/01

Item ItemItem
No. Unit Description Quantity Unit

Price Amount

Page   3

Schedule: A

15207 km Grade finishing stakes
Hat Creek Construction & Materials, 3.000 21,275.00     63,825.00
J. F.  Shea Co., Inc. 4,400.00     13,200.00
Kiewit Pacific Co 3,500.00     10,500.00
Baldwin Contracting Company, Inc. 4,000.00     12,000.00
Ladd and Associates 4,000.00     12,000.00
Steelhead Constructors, Inc. 5,200.00     15,600.00
Stimpel-Wiebelhaus Associates 5,200.00     15,600.00
Nordic Industries, Inc. 4,000.00     12,000.00
Tidewater Contractors, Inc. 6,000.00     18,000.00
ENGINEER'S ESTIMATE 3,000.00      9,000.00

15209 Hour Miscellaneous survey and staking
Hat Creek Construction & Materials, 80 207.00     16,560.00
J. F.  Shea Co., Inc. 150.00     12,000.00
Kiewit Pacific Co 180.00     14,400.00
Baldwin Contracting Company, Inc. 200.00     16,000.00
Ladd and Associates 130.00     10,400.00
Steelhead Constructors, Inc. 160.00     12,800.00
Stimpel-Wiebelhaus Associates 175.00     14,000.00
Nordic Industries, Inc. 130.00     10,400.00
Tidewater Contractors, Inc. 200.00     16,000.00
ENGINEER'S ESTIMATE 125.00     10,000.00

15216A Each Parking area survey and staking
Hat Creek Construction & Materials, 3 2,760.00      8,280.00
J. F.  Shea Co., Inc. 2,750.00      8,250.00
Kiewit Pacific Co 2,200.00      6,600.00
Baldwin Contracting Company, Inc. 2,500.00      7,500.00
Ladd and Associates 3,000.00      9,000.00
Steelhead Constructors, Inc. 8,000.00     24,000.00
Stimpel-Wiebelhaus Associates 8,500.00     25,500.00
Nordic Industries, Inc. 3,000.00      9,000.00
Tidewater Contractors, Inc. 4,500.00     13,500.00
ENGINEER'S ESTIMATE 850.00      2,550.00
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15401 LPSM Contractor testing
Hat Creek Construction & Materials, ALL 300,000.00    300,000.00
J. F.  Shea Co., Inc. 165,000.00    165,000.00
Kiewit Pacific Co 64,000.00     64,000.00
Baldwin Contracting Company, Inc. 175,000.00    175,000.00
Ladd and Associates 100,000.00    100,000.00
Steelhead Constructors, Inc. 200,000.00    200,000.00
Stimpel-Wiebelhaus Associates 300,000.00    300,000.00
Nordic Industries, Inc. 125,000.00    125,000.00
Tidewater Contractors, Inc. 120,000.00    120,000.00
ENGINEER'S ESTIMATE 220,000.00    220,000.00

15703 m Silt fence
Hat Creek Construction & Materials, 2,100 10.50     22,050.00
J. F.  Shea Co., Inc. 10.00     21,000.00
Kiewit Pacific Co 15.00     31,500.00
Baldwin Contracting Company, Inc. 12.00     25,200.00
Ladd and Associates 10.00     21,000.00
Steelhead Constructors, Inc. 6.00     12,600.00
Stimpel-Wiebelhaus Associates 18.00     37,800.00
Nordic Industries, Inc. 13.00     27,300.00
Tidewater Contractors, Inc. 15.00     31,500.00
ENGINEER'S ESTIMATE 12.00     25,200.00

15732 m Sediment log
Hat Creek Construction & Materials, 90 17.50      1,575.00
J. F.  Shea Co., Inc. 40.00      3,600.00
Kiewit Pacific Co 15.00      1,350.00
Baldwin Contracting Company, Inc. 26.00      2,340.00
Ladd and Associates 20.00      1,800.00
Steelhead Constructors, Inc. 10.00        900.00
Stimpel-Wiebelhaus Associates 18.00      1,620.00
Nordic Industries, Inc. 15.00      1,350.00
Tidewater Contractors, Inc. 70.00      6,300.00
ENGINEER'S ESTIMATE 55.00      4,950.00
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15801 m3 Watering for dust control
Hat Creek Construction & Materials, 4,000 4.30     17,200.00
J. F.  Shea Co., Inc. 9.30     37,200.00
Kiewit Pacific Co 10.00     40,000.00
Baldwin Contracting Company, Inc. 11.00     44,000.00
Ladd and Associates 1.00      4,000.00
Steelhead Constructors, Inc. 7.00     28,000.00
Stimpel-Wiebelhaus Associates 9.00     36,000.00
Nordic Industries, Inc. 9.00     36,000.00
Tidewater Contractors, Inc. 15.00     60,000.00
ENGINEER'S ESTIMATE 6.00     24,000.00

20101 ha Clearing and grubbing
Hat Creek Construction & Materials, 2.0 33,948.00     67,896.00
J. F.  Shea Co., Inc. 12,000.00     24,000.00
Kiewit Pacific Co 7,500.00     15,000.00
Baldwin Contracting Company, Inc. 11,000.00     22,000.00
Ladd and Associates 20,000.00     40,000.00
Steelhead Constructors, Inc. 5,000.00     10,000.00
Stimpel-Wiebelhaus Associates 15,000.00     30,000.00
Nordic Industries, Inc. 20,000.00     40,000.00
Tidewater Contractors, Inc. 12,000.00     24,000.00
ENGINEER'S ESTIMATE 8,000.00     16,000.00

20301AK Each Removal of boulders
Hat Creek Construction & Materials, 25 39.00        975.00
J. F.  Shea Co., Inc. 135.00      3,375.00
Kiewit Pacific Co 60.00      1,500.00
Baldwin Contracting Company, Inc. 55.00      1,375.00
Ladd and Associates 200.00      5,000.00
Steelhead Constructors, Inc. 25.00        625.00
Stimpel-Wiebelhaus Associates 100.00      2,500.00
Nordic Industries, Inc. 100.00      2,500.00
Tidewater Contractors, Inc. 100.00      2,500.00
ENGINEER'S ESTIMATE 50.00      1,250.00
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20301B Each Removal of signs
Hat Creek Construction & Materials, 10 49.00        490.00
J. F.  Shea Co., Inc. 66.00        660.00
Kiewit Pacific Co 180.00      1,800.00
Baldwin Contracting Company, Inc. 40.00        400.00
Ladd and Associates 300.00      3,000.00
Steelhead Constructors, Inc. 70.00        700.00
Stimpel-Wiebelhaus Associates 350.00      3,500.00
Nordic Industries, Inc. 150.00      1,500.00
Tidewater Contractors, Inc. 250.00      2,500.00
ENGINEER'S ESTIMATE 120.00      1,200.00

20301CG Each Removal of road closure gate
Hat Creek Construction & Materials, 1 435.00        435.00
J. F.  Shea Co., Inc. 660.00        660.00
Kiewit Pacific Co 1,000.00      1,000.00
Baldwin Contracting Company, Inc. 2,200.00      2,200.00
Ladd and Associates 1,500.00      1,500.00
Steelhead Constructors, Inc. 1,000.00      1,000.00
Stimpel-Wiebelhaus Associates 750.00        750.00
Nordic Industries, Inc. 750.00        750.00
Tidewater Contractors, Inc. 1,000.00      1,000.00
ENGINEER'S ESTIMATE 4,000.00      4,000.00

20301E Each Removal of headwalls
Hat Creek Construction & Materials, 2 500.00      1,000.00
J. F.  Shea Co., Inc. 660.00      1,320.00
Kiewit Pacific Co 500.00      1,000.00
Baldwin Contracting Company, Inc. 1,300.00      2,600.00
Ladd and Associates 750.00      1,500.00
Steelhead Constructors, Inc. 1,000.00      2,000.00
Stimpel-Wiebelhaus Associates 2,100.00      4,200.00
Nordic Industries, Inc. 1,250.00      2,500.00
Tidewater Contractors, Inc. 1,000.00      2,000.00
ENGINEER'S ESTIMATE 200.00        400.00
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20301F Each Removal of inlets
Hat Creek Construction & Materials, 5 295.00      1,475.00
J. F.  Shea Co., Inc. 940.00      4,700.00
Kiewit Pacific Co 500.00      2,500.00
Baldwin Contracting Company, Inc. 550.00      2,750.00
Ladd and Associates 750.00      3,750.00
Steelhead Constructors, Inc. 600.00      3,000.00
Stimpel-Wiebelhaus Associates 2,800.00     14,000.00
Nordic Industries, Inc. 500.00      2,500.00
Tidewater Contractors, Inc. 500.00      2,500.00
ENGINEER'S ESTIMATE 400.00      2,000.00

20302RB m Removal of portland cement concrete curb
Hat Creek Construction & Materials, 1,900 15.50     29,450.00
J. F.  Shea Co., Inc. 9.00     17,100.00
Kiewit Pacific Co 7.00     13,300.00
Baldwin Contracting Company, Inc. 10.00     19,000.00
Ladd and Associates 10.00     19,000.00
Steelhead Constructors, Inc. 9.00     17,100.00
Stimpel-Wiebelhaus Associates 14.00     26,600.00
Nordic Industries, Inc. 10.00     19,000.00
Tidewater Contractors, Inc. 20.00     38,000.00
ENGINEER'S ESTIMATE 12.00     22,800.00

20302Y m Removal of stone masonry
Hat Creek Construction & Materials, 125 86.00     10,750.00
J. F.  Shea Co., Inc. 63.00      7,875.00
Kiewit Pacific Co 25.00      3,125.00
Baldwin Contracting Company, Inc. 56.00      7,000.00
Ladd and Associates 100.00     12,500.00
Steelhead Constructors, Inc. 45.00      5,625.00
Stimpel-Wiebelhaus Associates 50.00      6,250.00
Nordic Industries, Inc. 50.00      6,250.00
Tidewater Contractors, Inc. 85.00     10,625.00
ENGINEER'S ESTIMATE 70.00      8,750.00
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20303QB m2 Removal of portland cement concrete sidewalk
Hat Creek Construction & Materials, 90 15.00      1,350.00
J. F.  Shea Co., Inc. 20.00      1,800.00
Kiewit Pacific Co 9.00        810.00
Baldwin Contracting Company, Inc. 20.00      1,800.00
Ladd and Associates 150.00     13,500.00
Steelhead Constructors, Inc. 40.00      3,600.00
Stimpel-Wiebelhaus Associates 65.00      5,850.00
Nordic Industries, Inc. 25.00      2,250.00
Tidewater Contractors, Inc. 27.00      2,430.00
ENGINEER'S ESTIMATE 15.00      1,350.00

20304YB LPSM Removal of dry stack wall
Hat Creek Construction & Materials, ALL 2,985.00      2,985.00
J. F.  Shea Co., Inc. 10,000.00     10,000.00
Kiewit Pacific Co 3,500.00      3,500.00
Baldwin Contracting Company, Inc. 3,000.00      3,000.00
Ladd and Associates 5,000.00      5,000.00
Steelhead Constructors, Inc. 5,000.00      5,000.00
Stimpel-Wiebelhaus Associates 14,000.00     14,000.00
Nordic Industries, Inc. 6,000.00      6,000.00
Tidewater Contractors, Inc. 7,500.00      7,500.00
ENGINEER'S ESTIMATE 5,000.00      5,000.00

20304YC LPSM Removal of Gabion wall
Hat Creek Construction & Materials, ALL 27,140.00     27,140.00
J. F.  Shea Co., Inc. 11,000.00     11,000.00
Kiewit Pacific Co 2,500.00      2,500.00
Baldwin Contracting Company, Inc. 6,000.00      6,000.00
Ladd and Associates 20,000.00     20,000.00
Steelhead Constructors, Inc. 16,000.00     16,000.00
Stimpel-Wiebelhaus Associates 35,000.00     35,000.00
Nordic Industries, Inc. 7,500.00      7,500.00
Tidewater Contractors, Inc. 40,000.00     40,000.00
ENGINEER'S ESTIMATE 20,000.00     20,000.00
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20306M m Removal of steel bridge railing
Hat Creek Construction & Materials, 142 24.00      3,408.00
J. F.  Shea Co., Inc. 11.00      1,562.00
Kiewit Pacific Co 24.00      3,408.00
Baldwin Contracting Company, Inc. 120.00     17,040.00
Ladd and Associates 40.00      5,680.00
Steelhead Constructors, Inc. 18.00      2,556.00
Stimpel-Wiebelhaus Associates 35.00      4,970.00
Nordic Industries, Inc. 30.00      4,260.00
Tidewater Contractors, Inc. 30.00      4,260.00
ENGINEER'S ESTIMATE 75.00     10,650.00

20401 m3 Roadway excavation
Hat Creek Construction & Materials, 33,000 10.50    346,500.00
J. F.  Shea Co., Inc. 19.00    627,000.00
Kiewit Pacific Co 23.00    759,000.00
Baldwin Contracting Company, Inc. 14.00    462,000.00
Ladd and Associates 20.00    660,000.00
Steelhead Constructors, Inc. 23.00    759,000.00
Stimpel-Wiebelhaus Associates 27.00    891,000.00
Nordic Industries, Inc. 33.00  1,089,000.00
Tidewater Contractors, Inc. 16.00    528,000.00
ENGINEER'S ESTIMATE 19.00    627,000.00

20402 m3 Subexcavation
Hat Creek Construction & Materials, 500 11.50      5,750.00
J. F.  Shea Co., Inc. 38.00     19,000.00
Kiewit Pacific Co 12.00      6,000.00
Baldwin Contracting Company, Inc. 18.00      9,000.00
Ladd and Associates 20.00     10,000.00
Steelhead Constructors, Inc. 26.00     13,000.00
Stimpel-Wiebelhaus Associates 33.00     16,500.00
Nordic Industries, Inc. 20.00     10,000.00
Tidewater Contractors, Inc. 42.00     21,000.00
ENGINEER'S ESTIMATE 20.00     10,000.00
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20412 m3 Waste
Hat Creek Construction & Materials, 6,000 16.50     99,000.00
J. F.  Shea Co., Inc. 10.00     60,000.00
Kiewit Pacific Co 8.00     48,000.00
Baldwin Contracting Company, Inc. 10.00     60,000.00
Ladd and Associates 10.00     60,000.00
Steelhead Constructors, Inc. 16.00     96,000.00
Stimpel-Wiebelhaus Associates 12.00     72,000.00
Nordic Industries, Inc. 8.00     48,000.00
Tidewater Contractors, Inc. 12.00     72,000.00
ENGINEER'S ESTIMATE 5.00     30,000.00

20703 m2 Uniaxial geogrid
Hat Creek Construction & Materials, 6,600 4.31     28,446.00
J. F.  Shea Co., Inc. 12.00     79,200.00
Kiewit Pacific Co 7.00     46,200.00
Baldwin Contracting Company, Inc. 10.00     66,000.00
Ladd and Associates 7.00     46,200.00
Steelhead Constructors, Inc. 6.50     42,900.00
Stimpel-Wiebelhaus Associates 8.00     52,800.00
Nordic Industries, Inc. 7.00     46,200.00
Tidewater Contractors, Inc. 46.00    303,600.00
ENGINEER'S ESTIMATE 5.00     33,000.00

20704 m2 Biaxial geogrid
Hat Creek Construction & Materials, 1,700 2.86      4,862.00
J. F.  Shea Co., Inc. 6.00     10,200.00
Kiewit Pacific Co 6.50     11,050.00
Baldwin Contracting Company, Inc. 12.00     20,400.00
Ladd and Associates 7.00     11,900.00
Steelhead Constructors, Inc. 6.00     10,200.00
Stimpel-Wiebelhaus Associates 7.50     12,750.00
Nordic Industries, Inc. 7.00     11,900.00
Tidewater Contractors, Inc. 40.00     68,000.00
ENGINEER'S ESTIMATE 5.00      8,500.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

CA PRA-LAVO 10(1)
LASSEN VOLCANIC N.P.

Date: 12/13/01

Item ItemItem
No. Unit Description Quantity Unit

Price Amount

Page  11

Schedule: A

21101 m2 Roadway obliteration
Hat Creek Construction & Materials, 4,500 1.32      5,940.00
J. F.  Shea Co., Inc. 6.00     27,000.00
Kiewit Pacific Co 2.00      9,000.00
Baldwin Contracting Company, Inc. 5.00     22,500.00
Ladd and Associates 3.00     13,500.00
Steelhead Constructors, Inc. 3.00     13,500.00
Stimpel-Wiebelhaus Associates 5.00     22,500.00
Nordic Industries, Inc. 7.00     31,500.00
Tidewater Contractors, Inc. 12.40     55,800.00
ENGINEER'S ESTIMATE 4.00     18,000.00

25101B m3 Placed riprap class 2
Hat Creek Construction & Materials, 100 98.00      9,800.00
J. F.  Shea Co., Inc. 140.00     14,000.00
Kiewit Pacific Co 110.00     11,000.00
Baldwin Contracting Company, Inc. 100.00     10,000.00
Ladd and Associates 100.00     10,000.00
Steelhead Constructors, Inc. 140.00     14,000.00
Stimpel-Wiebelhaus Associates 150.00     15,000.00
Nordic Industries, Inc. 60.00      6,000.00
Tidewater Contractors, Inc. 200.00     20,000.00
ENGINEER'S ESTIMATE 90.00      9,000.00

25101C m3 Placed riprap class 3
Hat Creek Construction & Materials, 20 101.00      2,020.00
J. F.  Shea Co., Inc. 140.00      2,800.00
Kiewit Pacific Co 115.00      2,300.00
Baldwin Contracting Company, Inc. 120.00      2,400.00
Ladd and Associates 100.00      2,000.00
Steelhead Constructors, Inc. 140.00      2,800.00
Stimpel-Wiebelhaus Associates 180.00      3,600.00
Nordic Industries, Inc. 45.00        900.00
Tidewater Contractors, Inc. 280.00      5,600.00
ENGINEER'S ESTIMATE 150.00      3,000.00
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25101D m3 Placed riprap class 4
Hat Creek Construction & Materials, 15 101.00      1,515.00
J. F.  Shea Co., Inc. 140.00      2,100.00
Kiewit Pacific Co 120.00      1,800.00
Baldwin Contracting Company, Inc. 130.00      1,950.00
Ladd and Associates 100.00      1,500.00
Steelhead Constructors, Inc. 140.00      2,100.00
Stimpel-Wiebelhaus Associates 185.00      2,775.00
Nordic Industries, Inc. 45.00        675.00
Tidewater Contractors, Inc. 280.00      4,200.00
ENGINEER'S ESTIMATE 160.00      2,400.00

25201A m3 Special rock embankment, mechanically-placed
Hat Creek Construction & Materials, 12,000 56.71    680,520.00
J. F.  Shea Co., Inc. 67.00    804,000.00
Kiewit Pacific Co 48.00    576,000.00
Baldwin Contracting Company, Inc. 56.00    672,000.00
Ladd and Associates 65.00    780,000.00
Steelhead Constructors, Inc. 65.00    780,000.00
Stimpel-Wiebelhaus Associates 67.00    804,000.00
Nordic Industries, Inc. 55.00    660,000.00
Tidewater Contractors, Inc. 70.00    840,000.00
ENGINEER'S ESTIMATE 175.00  2,100,000.00

25206A m2 Rockery wall, 3:1 sloping face
Hat Creek Construction & Materials, 50 2,000.00    100,000.00
J. F.  Shea Co., Inc. 2,100.00    105,000.00
Kiewit Pacific Co 2,100.00    105,000.00
Baldwin Contracting Company, Inc. 275.00     13,750.00
Ladd and Associates 450.00     22,500.00
Steelhead Constructors, Inc. 2,000.00    100,000.00
Stimpel-Wiebelhaus Associates 1,100.00     55,000.00
Nordic Industries, Inc. 2,200.00    110,000.00
Tidewater Contractors, Inc. 2,000.00    100,000.00
ENGINEER'S ESTIMATE 600.00     30,000.00
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25206B m2 Rockery wall, 2:1 sloping face
Hat Creek Construction & Materials, 120 2,200.00    264,000.00
J. F.  Shea Co., Inc. 2,200.00    264,000.00
Kiewit Pacific Co 2,400.00    288,000.00
Baldwin Contracting Company, Inc. 425.00     51,000.00
Ladd and Associates 450.00     54,000.00
Steelhead Constructors, Inc. 2,100.00    252,000.00
Stimpel-Wiebelhaus Associates 1,150.00    138,000.00
Nordic Industries, Inc. 2,400.00    288,000.00
Tidewater Contractors, Inc. 2,200.00    264,000.00
ENGINEER'S ESTIMATE 800.00     96,000.00

25302 m2 Gabions, polyvinyl chloride coated
Hat Creek Construction & Materials, 60 167.00     10,020.00
J. F.  Shea Co., Inc. 140.00      8,400.00
Kiewit Pacific Co 500.00     30,000.00
Baldwin Contracting Company, Inc. 570.00     34,200.00
Ladd and Associates 450.00     27,000.00
Steelhead Constructors, Inc. 520.00     31,200.00
Stimpel-Wiebelhaus Associates 425.00     25,500.00
Nordic Industries, Inc. 350.00     21,000.00
Tidewater Contractors, Inc. 685.00     41,100.00
ENGINEER'S ESTIMATE 577.50     34,650.00

25501 m2 Mechanically stabilized earth wall
Hat Creek Construction & Materials, 170 198.00     33,660.00
J. F.  Shea Co., Inc. 330.00     56,100.00
Kiewit Pacific Co 625.00    106,250.00
Baldwin Contracting Company, Inc. 410.00     69,700.00
Ladd and Associates 450.00     76,500.00
Steelhead Constructors, Inc. 530.00     90,100.00
Stimpel-Wiebelhaus Associates 800.00    136,000.00
Nordic Industries, Inc. 450.00     76,500.00
Tidewater Contractors, Inc. 550.00     93,500.00
ENGINEER'S ESTIMATE 970.00    164,900.00
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25801A m2 1.5 m reinforced concrete retaining wall
Hat Creek Construction & Materials, 6 2,879.00     17,274.00
J. F.  Shea Co., Inc. 1,100.00      6,600.00
Kiewit Pacific Co 1,250.00      7,500.00
Baldwin Contracting Company, Inc. 6,000.00     36,000.00
Ladd and Associates 1,500.00      9,000.00
Steelhead Constructors, Inc. 1,600.00      9,600.00
Stimpel-Wiebelhaus Associates 2,800.00     16,800.00
Nordic Industries, Inc. 2,500.00     15,000.00
Tidewater Contractors, Inc. 2,000.00     12,000.00
ENGINEER'S ESTIMATE 2,000.00     12,000.00

25801B m2 2.0 m reinforced concrete retaining wall
Hat Creek Construction & Materials, 9 2,879.00     25,911.00
J. F.  Shea Co., Inc. 1,100.00      9,900.00
Kiewit Pacific Co 1,600.00     14,400.00
Baldwin Contracting Company, Inc. 6,500.00     58,500.00
Ladd and Associates 1,500.00     13,500.00
Steelhead Constructors, Inc. 1,300.00     11,700.00
Stimpel-Wiebelhaus Associates 2,000.00     18,000.00
Nordic Industries, Inc. 3,000.00     27,000.00
Tidewater Contractors, Inc. 2,000.00     18,000.00
ENGINEER'S ESTIMATE 2,200.00     19,800.00

30304QP m2 Road reconditioning, pulverize 200 mm depth
Hat Creek Construction & Materials, 102,000 1.28    130,560.00
J. F.  Shea Co., Inc. 2.20    224,400.00
Kiewit Pacific Co 1.80    183,600.00
Baldwin Contracting Company, Inc. 2.25    229,500.00
Ladd and Associates 4.00    408,000.00
Steelhead Constructors, Inc. 3.00    306,000.00
Stimpel-Wiebelhaus Associates 2.75    280,500.00
Nordic Industries, Inc. 2.00    204,000.00
Tidewater Contractors, Inc. 2.43    247,860.00
ENGINEER'S ESTIMATE 5.00    510,000.00
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30809 t Minor crushed aggregate
Hat Creek Construction & Materials, 10,000 25.22    252,200.00
J. F.  Shea Co., Inc. 30.00    300,000.00
Kiewit Pacific Co 23.00    230,000.00
Baldwin Contracting Company, Inc. 30.00    300,000.00
Ladd and Associates 31.00    310,000.00
Steelhead Constructors, Inc. 28.00    280,000.00
Stimpel-Wiebelhaus Associates 22.00    220,000.00
Nordic Industries, Inc. 25.00    250,000.00
Tidewater Contractors, Inc. 36.00    360,000.00
ENGINEER'S ESTIMATE 12.00    120,000.00

40101BCEB t Hot asphalt concrete pavement class B, grading C or E, type 2 pavement smoothness
Hat Creek Construction & Materials, 16,800 50.00    840,000.00
J. F.  Shea Co., Inc. 44.00    739,200.00
Kiewit Pacific Co 50.00    840,000.00
Baldwin Contracting Company, Inc. 55.00    924,000.00
Ladd and Associates 73.00  1,226,400.00
Steelhead Constructors, Inc. 50.00    840,000.00
Stimpel-Wiebelhaus Associates 50.00    840,000.00
Nordic Industries, Inc. 80.00  1,344,000.00
Tidewater Contractors, Inc. 55.00    924,000.00
ENGINEER'S ESTIMATE 60.00  1,008,000.00

40103PBAA t Asphalt cement grade PBA-6a
Hat Creek Construction & Materials, 1,100 213.00    234,300.00
J. F.  Shea Co., Inc. 225.00    247,500.00
Kiewit Pacific Co 250.00    275,000.00
Baldwin Contracting Company, Inc. 200.00    220,000.00
Ladd and Associates 200.00    220,000.00
Steelhead Constructors, Inc. 225.00    247,500.00
Stimpel-Wiebelhaus Associates 225.00    247,500.00
Nordic Industries, Inc. 200.00    220,000.00
Tidewater Contractors, Inc. 315.00    346,500.00
ENGINEER'S ESTIMATE 440.00    484,000.00
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40105C t Antistrip additive type 3
Hat Creek Construction & Materials, 170 364.00     61,880.00
J. F.  Shea Co., Inc. 500.00     85,000.00
Kiewit Pacific Co 550.00     93,500.00
Baldwin Contracting Company, Inc. 150.00     25,500.00
Ladd and Associates 1.00        170.00
Steelhead Constructors, Inc. 425.00     72,250.00
Stimpel-Wiebelhaus Associates 425.00     72,250.00
Nordic Industries, Inc. 150.00     25,500.00
Tidewater Contractors, Inc. 256.00     43,520.00
ENGINEER'S ESTIMATE 250.00     42,500.00

40201 t Minor hot asphalt concrete
Hat Creek Construction & Materials, 200 103.00     20,600.00
J. F.  Shea Co., Inc. 61.00     12,200.00
Kiewit Pacific Co 70.00     14,000.00
Baldwin Contracting Company, Inc. 97.00     19,400.00
Ladd and Associates 125.00     25,000.00
Steelhead Constructors, Inc. 100.00     20,000.00
Stimpel-Wiebelhaus Associates 100.00     20,000.00
Nordic Industries, Inc. 100.00     20,000.00
Tidewater Contractors, Inc. 150.00     30,000.00
ENGINEER'S ESTIMATE 80.00     16,000.00

41201CM t Tack coat grade CSS-1, CSS-1h, SS-1, or SS-1h
Hat Creek Construction & Materials, 80 630.00     50,400.00
J. F.  Shea Co., Inc. 475.00     38,000.00
Kiewit Pacific Co 225.00     18,000.00
Baldwin Contracting Company, Inc. 300.00     24,000.00
Ladd and Associates 200.00     16,000.00
Steelhead Constructors, Inc. 495.00     39,600.00
Stimpel-Wiebelhaus Associates 500.00     40,000.00
Nordic Industries, Inc. 300.00     24,000.00
Tidewater Contractors, Inc. 400.00     32,000.00
ENGINEER'S ESTIMATE 370.00     29,600.00
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41701 t Minor cold asphalt mix
Hat Creek Construction & Materials, 1,300 86.00    111,800.00
J. F.  Shea Co., Inc. 70.00     91,000.00
Kiewit Pacific Co 120.00    156,000.00
Baldwin Contracting Company, Inc. 70.00     91,000.00
Ladd and Associates 100.00    130,000.00
Steelhead Constructors, Inc. 72.00     93,600.00
Stimpel-Wiebelhaus Associates 75.00     97,500.00
Nordic Industries, Inc. 150.00    195,000.00
Tidewater Contractors, Inc. 120.00    156,000.00
ENGINEER'S ESTIMATE 30.00     39,000.00

55201A m3 Structural concrete class A (AE)
Hat Creek Construction & Materials, 10 2,073.00     20,730.00
J. F.  Shea Co., Inc. 4,500.00     45,000.00
Kiewit Pacific Co 2,400.00     24,000.00
Baldwin Contracting Company, Inc. 3,250.00     32,500.00
Ladd and Associates 800.00      8,000.00
Steelhead Constructors, Inc. 2,200.00     22,000.00
Stimpel-Wiebelhaus Associates 3,900.00     39,000.00
Nordic Industries, Inc. 2,500.00     25,000.00
Tidewater Contractors, Inc. 5,000.00     50,000.00
ENGINEER'S ESTIMATE 1,500.00     15,000.00

55208 LPSM Repair concrete
Hat Creek Construction & Materials, ALL 27,600.00     27,600.00
J. F.  Shea Co., Inc. 11,000.00     11,000.00
Kiewit Pacific Co 2,200.00      2,200.00
Baldwin Contracting Company, Inc. 3,800.00      3,800.00
Ladd and Associates 12,500.00     12,500.00
Steelhead Constructors, Inc. 9,000.00      9,000.00
Stimpel-Wiebelhaus Associates 14,000.00     14,000.00
Nordic Industries, Inc. 10,000.00     10,000.00
Tidewater Contractors, Inc. 50,000.00     50,000.00
ENGINEER'S ESTIMATE 10,000.00     10,000.00
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55220 LPSM Expansion joint repair
Hat Creek Construction & Materials, ALL 55,752.00     55,752.00
J. F.  Shea Co., Inc. 30,000.00     30,000.00
Kiewit Pacific Co 12,000.00     12,000.00
Baldwin Contracting Company, Inc. 14,000.00     14,000.00
Ladd and Associates 12,500.00     12,500.00
Steelhead Constructors, Inc. 8,000.00      8,000.00
Stimpel-Wiebelhaus Associates 15,000.00     15,000.00
Nordic Industries, Inc. 7,500.00      7,500.00
Tidewater Contractors, Inc. 30,000.00     30,000.00
ENGINEER'S ESTIMATE 15,000.00     15,000.00

56304 m2 Rock stain
Hat Creek Construction & Materials, 2,500 6.50     16,250.00
J. F.  Shea Co., Inc. 14.00     35,000.00
Kiewit Pacific Co 4.00     10,000.00
Baldwin Contracting Company, Inc. 7.00     17,500.00
Ladd and Associates 7.00     17,500.00
Steelhead Constructors, Inc. 6.00     15,000.00
Stimpel-Wiebelhaus Associates 5.00     12,500.00
Nordic Industries, Inc. 15.00     37,500.00
Tidewater Contractors, Inc. 12.00     30,000.00
ENGINEER'S ESTIMATE 7.50     18,750.00

56603 m2 Reinforced architectural shotcrete facing, 140 mm depth
Hat Creek Construction & Materials, 170 500.00     85,000.00
J. F.  Shea Co., Inc. 450.00     76,500.00
Kiewit Pacific Co 400.00     68,000.00
Baldwin Contracting Company, Inc. 370.00     62,900.00
Ladd and Associates 400.00     68,000.00
Steelhead Constructors, Inc. 350.00     59,500.00
Stimpel-Wiebelhaus Associates 430.00     73,100.00
Nordic Industries, Inc. 450.00     76,500.00
Tidewater Contractors, Inc. 520.00     88,400.00
ENGINEER'S ESTIMATE 265.00     45,050.00
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60101 m3 Concrete
Hat Creek Construction & Materials, 1 1,380.00      1,380.00
J. F.  Shea Co., Inc. 3,200.00      3,200.00
Kiewit Pacific Co 2,000.00      2,000.00
Baldwin Contracting Company, Inc. 1,000.00      1,000.00
Ladd and Associates 700.00        700.00
Steelhead Constructors, Inc. 700.00        700.00
Stimpel-Wiebelhaus Associates 5,000.00      5,000.00
Nordic Industries, Inc. 2,000.00      2,000.00
Tidewater Contractors, Inc. 1,000.00      1,000.00
ENGINEER'S ESTIMATE 350.00        350.00

60201MHD m 600 mm HDPE double walled pipe culvert
Hat Creek Construction & Materials, 250 267.00     66,750.00
J. F.  Shea Co., Inc. 240.00     60,000.00
Kiewit Pacific Co 300.00     75,000.00
Baldwin Contracting Company, Inc. 310.00     77,500.00
Ladd and Associates 250.00     62,500.00
Steelhead Constructors, Inc. 355.00     88,750.00
Stimpel-Wiebelhaus Associates 225.00     56,250.00
Nordic Industries, Inc. 275.00     68,750.00
Tidewater Contractors, Inc. 350.00     87,500.00
ENGINEER'S ESTIMATE 335.00     83,750.00

60201PHD m 900 mm HDPE double walled pipe culvert
Hat Creek Construction & Materials, 70 312.00     21,840.00
J. F.  Shea Co., Inc. 350.00     24,500.00
Kiewit Pacific Co 460.00     32,200.00
Baldwin Contracting Company, Inc. 450.00     31,500.00
Ladd and Associates 350.00     24,500.00
Steelhead Constructors, Inc. 540.00     37,800.00
Stimpel-Wiebelhaus Associates 250.00     17,500.00
Nordic Industries, Inc. 300.00     21,000.00
Tidewater Contractors, Inc. 450.00     31,500.00
ENGINEER'S ESTIMATE 400.00     28,000.00
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60206MH Each End section for 600 mm HDPE pipe culvert
Hat Creek Construction & Materials, 13 192.00      2,496.00
J. F.  Shea Co., Inc. 1,100.00     14,300.00
Kiewit Pacific Co 340.00      4,420.00
Baldwin Contracting Company, Inc. 1,500.00     19,500.00
Ladd and Associates 300.00      3,900.00
Steelhead Constructors, Inc. 500.00      6,500.00
Stimpel-Wiebelhaus Associates 325.00      4,225.00
Nordic Industries, Inc. 500.00      6,500.00
Tidewater Contractors, Inc. 500.00      6,500.00
ENGINEER'S ESTIMATE 400.00      5,200.00

60206PH Each End section for 900 mm HDPE pipe culvert
Hat Creek Construction & Materials, 3 428.00      1,284.00
J. F.  Shea Co., Inc. 1,100.00      3,300.00
Kiewit Pacific Co 750.00      2,250.00
Baldwin Contracting Company, Inc. 2,000.00      6,000.00
Ladd and Associates 750.00      2,250.00
Steelhead Constructors, Inc. 1,100.00      3,300.00
Stimpel-Wiebelhaus Associates 850.00      2,550.00
Nordic Industries, Inc. 1,000.00      3,000.00
Tidewater Contractors, Inc. 900.00      2,700.00
ENGINEER'S ESTIMATE 600.00      1,800.00

60209MHD Each Elbow, 600 mm HDPE double walled
Hat Creek Construction & Materials, 5 374.00      1,870.00
J. F.  Shea Co., Inc. 825.00      4,125.00
Kiewit Pacific Co 330.00      1,650.00
Baldwin Contracting Company, Inc. 1,000.00      5,000.00
Ladd and Associates 700.00      3,500.00
Steelhead Constructors, Inc. 140.00        700.00
Stimpel-Wiebelhaus Associates 350.00      1,750.00
Nordic Industries, Inc. 500.00      2,500.00
Tidewater Contractors, Inc. 650.00      3,250.00
ENGINEER'S ESTIMATE 200.00      1,000.00
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60209PHD Each Elbow, 900 mm HDPE double walled
Hat Creek Construction & Materials, 2 522.00      1,044.00
J. F.  Shea Co., Inc. 825.00      1,650.00
Kiewit Pacific Co 525.00      1,050.00
Baldwin Contracting Company, Inc. 2,000.00      4,000.00
Ladd and Associates 1,000.00      2,000.00
Steelhead Constructors, Inc. 350.00        700.00
Stimpel-Wiebelhaus Associates 825.00      1,650.00
Nordic Industries, Inc. 750.00      1,500.00
Tidewater Contractors, Inc. 750.00      1,500.00
ENGINEER'S ESTIMATE 300.00        600.00

60220M m Liner for 600 mm pipe culvert
Hat Creek Construction & Materials, 25 403.00     10,075.00
J. F.  Shea Co., Inc. 440.00     11,000.00
Kiewit Pacific Co 210.00      5,250.00
Baldwin Contracting Company, Inc. 700.00     17,500.00
Ladd and Associates 350.00      8,750.00
Steelhead Constructors, Inc. 275.00      6,875.00
Stimpel-Wiebelhaus Associates 325.00      8,125.00
Nordic Industries, Inc. 500.00     12,500.00
Tidewater Contractors, Inc. 300.00      7,500.00
ENGINEER'S ESTIMATE 300.00      7,500.00

60220P m Liner for 900 mm pipe culvert
Hat Creek Construction & Materials, 25 454.00     11,350.00
J. F.  Shea Co., Inc. 440.00     11,000.00
Kiewit Pacific Co 350.00      8,750.00
Baldwin Contracting Company, Inc. 1,000.00     25,000.00
Ladd and Associates 450.00     11,250.00
Steelhead Constructors, Inc. 450.00     11,250.00
Stimpel-Wiebelhaus Associates 525.00     13,125.00
Nordic Industries, Inc. 650.00     16,250.00
Tidewater Contractors, Inc. 400.00     10,000.00
ENGINEER'S ESTIMATE 475.00     11,875.00
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60401 Each Manhole
Hat Creek Construction & Materials, 1 4,025.00      4,025.00
J. F.  Shea Co., Inc. 9,500.00      9,500.00
Kiewit Pacific Co 3,500.00      3,500.00
Baldwin Contracting Company, Inc. 6,000.00      6,000.00
Ladd and Associates 2,500.00      2,500.00
Steelhead Constructors, Inc. 4,000.00      4,000.00
Stimpel-Wiebelhaus Associates 7,400.00      7,400.00
Nordic Industries, Inc. 7,500.00      7,500.00
Tidewater Contractors, Inc. 5,000.00      5,000.00
ENGINEER'S ESTIMATE 7,500.00      7,500.00

60403GOL Each Inlet, type GOL-2.1
Hat Creek Construction & Materials, 5 1,790.00      8,950.00
J. F.  Shea Co., Inc. 2,200.00     11,000.00
Kiewit Pacific Co 2,500.00     12,500.00
Baldwin Contracting Company, Inc. 3,500.00     17,500.00
Ladd and Associates 2,500.00     12,500.00
Steelhead Constructors, Inc. 2,500.00     12,500.00
Stimpel-Wiebelhaus Associates 3,600.00     18,000.00
Nordic Industries, Inc. 2,500.00     12,500.00
Tidewater Contractors, Inc. 2,000.00     10,000.00
ENGINEER'S ESTIMATE 3,500.00     17,500.00

60406 Each Inlet adjustment
Hat Creek Construction & Materials, 3 615.00      1,845.00
J. F.  Shea Co., Inc. 2,500.00      7,500.00
Kiewit Pacific Co 500.00      1,500.00
Baldwin Contracting Company, Inc. 1,500.00      4,500.00
Ladd and Associates 600.00      1,800.00
Steelhead Constructors, Inc. 625.00      1,875.00
Stimpel-Wiebelhaus Associates 2,000.00      6,000.00
Nordic Industries, Inc. 750.00      2,250.00
Tidewater Contractors, Inc. 900.00      2,700.00
ENGINEER'S ESTIMATE 300.00        900.00
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60501 m Underdrain system
Hat Creek Construction & Materials, 270 143.00     38,610.00
J. F.  Shea Co., Inc. 125.00     33,750.00
Kiewit Pacific Co 48.00     12,960.00
Baldwin Contracting Company, Inc. 80.00     21,600.00
Ladd and Associates 130.00     35,100.00
Steelhead Constructors, Inc. 135.00     36,450.00
Stimpel-Wiebelhaus Associates 95.00     25,650.00
Nordic Industries, Inc. 125.00     33,750.00
Tidewater Contractors, Inc. 165.00     44,550.00
ENGINEER'S ESTIMATE 95.00     25,650.00

60503 m Geocomposite underdrain system
Hat Creek Construction & Materials, 600 47.00     28,200.00
J. F.  Shea Co., Inc. 25.00     15,000.00
Kiewit Pacific Co 26.00     15,600.00
Baldwin Contracting Company, Inc. 28.00     16,800.00
Ladd and Associates 20.00     12,000.00
Steelhead Constructors, Inc. 15.00      9,000.00
Stimpel-Wiebelhaus Associates 16.00      9,600.00
Nordic Industries, Inc. 60.00     36,000.00
Tidewater Contractors, Inc. 175.00    105,000.00
ENGINEER'S ESTIMATE 23.00     13,800.00

60507F m 150 mm outlet pipe
Hat Creek Construction & Materials, 200 79.00     15,800.00
J. F.  Shea Co., Inc. 55.00     11,000.00
Kiewit Pacific Co 9.00      1,800.00
Baldwin Contracting Company, Inc. 30.00      6,000.00
Ladd and Associates 40.00      8,000.00
Steelhead Constructors, Inc. 18.00      3,600.00
Stimpel-Wiebelhaus Associates 12.00      2,400.00
Nordic Industries, Inc. 60.00     12,000.00
Tidewater Contractors, Inc. 50.00     10,000.00
ENGINEER'S ESTIMATE 80.00     16,000.00
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60518 Each Underdrain cleanout
Hat Creek Construction & Materials, 8 445.00      3,560.00
J. F.  Shea Co., Inc. 135.00      1,080.00
Kiewit Pacific Co 500.00      4,000.00
Baldwin Contracting Company, Inc. 500.00      4,000.00
Ladd and Associates 400.00      3,200.00
Steelhead Constructors, Inc. 300.00      2,400.00
Stimpel-Wiebelhaus Associates 300.00      2,400.00
Nordic Industries, Inc. 1,500.00     12,000.00
Tidewater Contractors, Inc. 450.00      3,600.00
ENGINEER'S ESTIMATE 400.00      3,200.00

60602M Each Pipe anchor assembly, 600 mm
Hat Creek Construction & Materials, 13 156.00      2,028.00
J. F.  Shea Co., Inc. 400.00      5,200.00
Kiewit Pacific Co 260.00      3,380.00
Baldwin Contracting Company, Inc. 1,000.00     13,000.00
Ladd and Associates 250.00      3,250.00
Steelhead Constructors, Inc. 200.00      2,600.00
Stimpel-Wiebelhaus Associates 150.00      1,950.00
Nordic Industries, Inc. 450.00      5,850.00
Tidewater Contractors, Inc. 550.00      7,150.00
ENGINEER'S ESTIMATE 400.00      5,200.00

60602P Each Pipe anchor assembly, 900 mm
Hat Creek Construction & Materials, 8 183.00      1,464.00
J. F.  Shea Co., Inc. 400.00      3,200.00
Kiewit Pacific Co 280.00      2,240.00
Baldwin Contracting Company, Inc. 1,000.00      8,000.00
Ladd and Associates 300.00      2,400.00
Steelhead Constructors, Inc. 250.00      2,000.00
Stimpel-Wiebelhaus Associates 175.00      1,400.00
Nordic Industries, Inc. 650.00      5,200.00
Tidewater Contractors, Inc. 650.00      5,200.00
ENGINEER'S ESTIMATE 400.00      3,200.00
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60708 Each Clean inlet
Hat Creek Construction & Materials, 2 971.00      1,942.00
J. F.  Shea Co., Inc. 650.00      1,300.00
Kiewit Pacific Co 275.00        550.00
Baldwin Contracting Company, Inc. 300.00        600.00
Ladd and Associates 500.00      1,000.00
Steelhead Constructors, Inc. 310.00        620.00
Stimpel-Wiebelhaus Associates 700.00      1,400.00
Nordic Industries, Inc. 750.00      1,500.00
Tidewater Contractors, Inc. 800.00      1,600.00
ENGINEER'S ESTIMATE 500.00      1,000.00

60802E m Paved waterway type 5
Hat Creek Construction & Materials, 270 50.00     13,500.00
J. F.  Shea Co., Inc. 100.00     27,000.00
Kiewit Pacific Co 70.00     18,900.00
Baldwin Contracting Company, Inc. 70.00     18,900.00
Ladd and Associates 100.00     27,000.00
Steelhead Constructors, Inc. 40.00     10,800.00
Stimpel-Wiebelhaus Associates 60.00     16,200.00
Nordic Industries, Inc. 150.00     40,500.00
Tidewater Contractors, Inc. 110.00     29,700.00
ENGINEER'S ESTIMATE 70.00     18,900.00

60901X m Portland cement concrete curb, 375 mm depth
Hat Creek Construction & Materials, 250 85.00     21,250.00
J. F.  Shea Co., Inc. 45.00     11,250.00
Kiewit Pacific Co 80.00     20,000.00
Baldwin Contracting Company, Inc. 80.00     20,000.00
Ladd and Associates 80.00     20,000.00
Steelhead Constructors, Inc. 75.00     18,750.00
Stimpel-Wiebelhaus Associates 110.00     27,500.00
Nordic Industries, Inc. 100.00     25,000.00
Tidewater Contractors, Inc. 85.00     21,250.00
ENGINEER'S ESTIMATE 35.00      8,750.00
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60902U m Portland cement concrete curb and gutter, 300 mm depth
Hat Creek Construction & Materials, 1,800 90.00    162,000.00
J. F.  Shea Co., Inc. 65.00    117,000.00
Kiewit Pacific Co 90.00    162,000.00
Baldwin Contracting Company, Inc. 90.00    162,000.00
Ladd and Associates 90.00    162,000.00
Steelhead Constructors, Inc. 85.00    153,000.00
Stimpel-Wiebelhaus Associates 100.00    180,000.00
Nordic Industries, Inc. 90.00    162,000.00
Tidewater Contractors, Inc. 105.00    189,000.00
ENGINEER'S ESTIMATE 55.00     99,000.00

61501BA m2 Colored Portland cement concrete sidewalk
Hat Creek Construction & Materials, 110 94.00     10,340.00
J. F.  Shea Co., Inc. 225.00     24,750.00
Kiewit Pacific Co 85.00      9,350.00
Baldwin Contracting Company, Inc. 90.00      9,900.00
Ladd and Associates 90.00      9,900.00
Steelhead Constructors, Inc. 90.00      9,900.00
Stimpel-Wiebelhaus Associates 65.00      7,150.00
Nordic Industries, Inc. 80.00      8,800.00
Tidewater Contractors, Inc. 95.00     10,450.00
ENGINEER'S ESTIMATE 50.00      5,500.00

61502B m2 Portland cement concrete drive pad
Hat Creek Construction & Materials, 353 155.00     54,715.00
J. F.  Shea Co., Inc. 175.00     61,775.00
Kiewit Pacific Co 160.00     56,480.00
Baldwin Contracting Company, Inc. 160.00     56,480.00
Ladd and Associates 160.00     56,480.00
Steelhead Constructors, Inc. 205.00     72,365.00
Stimpel-Wiebelhaus Associates 180.00     63,540.00
Nordic Industries, Inc. 500.00    176,500.00
Tidewater Contractors, Inc. 160.00     56,480.00
ENGINEER'S ESTIMATE 140.00     49,420.00
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61504AB m2 Colored portland cement concrete handicap ramp
Hat Creek Construction & Materials, 50 119.00      5,950.00
J. F.  Shea Co., Inc. 400.00     20,000.00
Kiewit Pacific Co 100.00      5,000.00
Baldwin Contracting Company, Inc. 100.00      5,000.00
Ladd and Associates 100.00      5,000.00
Steelhead Constructors, Inc. 115.00      5,750.00
Stimpel-Wiebelhaus Associates 300.00     15,000.00
Nordic Industries, Inc. 125.00      6,250.00
Tidewater Contractors, Inc. 110.00      5,500.00
ENGINEER'S ESTIMATE 300.00     15,000.00

61802A m Precast concrete guardwall type 1
Hat Creek Construction & Materials, 106 575.00     60,950.00
J. F.  Shea Co., Inc. 275.00     29,150.00
Kiewit Pacific Co 800.00     84,800.00
Baldwin Contracting Company, Inc. 950.00    100,700.00
Ladd and Associates 350.00     37,100.00
Steelhead Constructors, Inc. 350.00     37,100.00
Stimpel-Wiebelhaus Associates 350.00     37,100.00
Nordic Industries, Inc. 1,000.00    106,000.00
Tidewater Contractors, Inc. 205.00     21,730.00
ENGINEER'S ESTIMATE 1,200.00    127,200.00

61803A Each Terminal section type 1
Hat Creek Construction & Materials, 2 2,358.00      4,716.00
J. F.  Shea Co., Inc. 2,750.00      5,500.00
Kiewit Pacific Co 2,400.00      4,800.00
Baldwin Contracting Company, Inc. 7,000.00     14,000.00
Ladd and Associates 3,500.00      7,000.00
Steelhead Constructors, Inc. 1,200.00      2,400.00
Stimpel-Wiebelhaus Associates 1,250.00      2,500.00
Nordic Industries, Inc. 2,500.00      5,000.00
Tidewater Contractors, Inc. 1,000.00      2,000.00
ENGINEER'S ESTIMATE 4,000.00      8,000.00
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61901FA m Fence temporary construction
Hat Creek Construction & Materials, 1,500 8.05     12,075.00
J. F.  Shea Co., Inc. 20.00     30,000.00
Kiewit Pacific Co 20.00     30,000.00
Baldwin Contracting Company, Inc. 12.00     18,000.00
Ladd and Associates 18.00     27,000.00
Steelhead Constructors, Inc. 6.00      9,000.00
Stimpel-Wiebelhaus Associates 9.50     14,250.00
Nordic Industries, Inc. 10.00     15,000.00
Tidewater Contractors, Inc. 20.00     30,000.00
ENGINEER'S ESTIMATE 15.00     22,500.00

61902F Each Gate road closure
Hat Creek Construction & Materials, 1 4,060.00      4,060.00
J. F.  Shea Co., Inc. 7,000.00      7,000.00
Kiewit Pacific Co 3,000.00      3,000.00
Baldwin Contracting Company, Inc. 8,500.00      8,500.00
Ladd and Associates 3,500.00      3,500.00
Steelhead Constructors, Inc. 8,000.00      8,000.00
Stimpel-Wiebelhaus Associates 2,500.00      2,500.00
Nordic Industries, Inc. 2,500.00      2,500.00
Tidewater Contractors, Inc. 4,000.00      4,000.00
ENGINEER'S ESTIMATE 4,000.00      4,000.00

62002 m Stone masonry guardwall
Hat Creek Construction & Materials, 20 1,035.00     20,700.00
J. F.  Shea Co., Inc. 1,100.00     22,000.00
Kiewit Pacific Co 1,000.00     20,000.00
Baldwin Contracting Company, Inc. 2,600.00     52,000.00
Ladd and Associates 400.00      8,000.00
Steelhead Constructors, Inc. 1,500.00     30,000.00
Stimpel-Wiebelhaus Associates 800.00     16,000.00
Nordic Industries, Inc. 1,600.00     32,000.00
Tidewater Contractors, Inc. 1,000.00     20,000.00
ENGINEER'S ESTIMATE 1,600.00     32,000.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

CA PRA-LAVO 10(1)
LASSEN VOLCANIC N.P.

Date: 12/13/01

Item ItemItem
No. Unit Description Quantity Unit

Price Amount

Page  29

Schedule: A

62003 m3 Remove and reset stone masonry
Hat Creek Construction & Materials, 2 3,519.00      7,038.00
J. F.  Shea Co., Inc. 3,300.00      6,600.00
Kiewit Pacific Co 3,000.00      6,000.00
Baldwin Contracting Company, Inc. 3,000.00      6,000.00
Ladd and Associates 1,800.00      3,600.00
Steelhead Constructors, Inc. 3,200.00      6,400.00
Stimpel-Wiebelhaus Associates 3,200.00      6,400.00
Nordic Industries, Inc. 3,000.00      6,000.00
Tidewater Contractors, Inc. 2,500.00      5,000.00
ENGINEER'S ESTIMATE 2,000.00      4,000.00

62007AM Each Stone masonry headwall for 600 mm pipe culvert
Hat Creek Construction & Materials, 7 6,000.00     42,000.00
J. F.  Shea Co., Inc. 6,000.00     42,000.00
Kiewit Pacific Co 6,600.00     46,200.00
Baldwin Contracting Company, Inc. 6,000.00     42,000.00
Ladd and Associates 2,500.00     17,500.00
Steelhead Constructors, Inc. 5,500.00     38,500.00
Stimpel-Wiebelhaus Associates 3,100.00     21,700.00
Nordic Industries, Inc. 6,000.00     42,000.00
Tidewater Contractors, Inc. 6,000.00     42,000.00
ENGINEER'S ESTIMATE 1,300.00      9,100.00

62007AP Each Stone masonry headwall for 900 mm pipe culvert
Hat Creek Construction & Materials, 3 7,900.00     23,700.00
J. F.  Shea Co., Inc. 8,500.00     25,500.00
Kiewit Pacific Co 9,000.00     27,000.00
Baldwin Contracting Company, Inc. 9,000.00     27,000.00
Ladd and Associates 3,500.00     10,500.00
Steelhead Constructors, Inc. 7,500.00     22,500.00
Stimpel-Wiebelhaus Associates 3,200.00      9,600.00
Nordic Industries, Inc. 8,000.00     24,000.00
Tidewater Contractors, Inc. 8,000.00     24,000.00
ENGINEER'S ESTIMATE 1,500.00      4,500.00
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62013 m Stone masonry parapet
Hat Creek Construction & Materials, 10 1,969.00     19,690.00
J. F.  Shea Co., Inc. 950.00      9,500.00
Kiewit Pacific Co 1,000.00     10,000.00
Baldwin Contracting Company, Inc. 2,500.00     25,000.00
Ladd and Associates 400.00      4,000.00
Steelhead Constructors, Inc. 820.00      8,200.00
Stimpel-Wiebelhaus Associates 750.00      7,500.00
Nordic Industries, Inc. 1,600.00     16,000.00
Tidewater Contractors, Inc. 1,000.00     10,000.00
ENGINEER'S ESTIMATE 1,200.00     12,000.00

62201AE Hour Dump truck, 8 cubic meter minimum capacity
Hat Creek Construction & Materials, 100 86.00      8,600.00
J. F.  Shea Co., Inc. 70.00      7,000.00
Kiewit Pacific Co 70.00      7,000.00
Baldwin Contracting Company, Inc. 85.00      8,500.00
Ladd and Associates 70.00      7,000.00
Steelhead Constructors, Inc. 75.00      7,500.00
Stimpel-Wiebelhaus Associates 72.00      7,200.00
Nordic Industries, Inc. 75.00      7,500.00
Tidewater Contractors, Inc. 80.00      8,000.00
ENGINEER'S ESTIMATE 80.00      8,000.00

62201B Hour Backhoe
Hat Creek Construction & Materials, 65 101.00      6,565.00
J. F.  Shea Co., Inc. 25.00      1,625.00
Kiewit Pacific Co 140.00      9,100.00
Baldwin Contracting Company, Inc. 105.00      6,825.00
Ladd and Associates 100.00      6,500.00
Steelhead Constructors, Inc. 80.00      5,200.00
Stimpel-Wiebelhaus Associates 94.00      6,110.00
Nordic Industries, Inc. 275.00     17,875.00
Tidewater Contractors, Inc. 85.00      5,525.00
ENGINEER'S ESTIMATE 100.00      6,500.00
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62201CD Hour Wheel loader, 2 cubic meter minimum rated capacity
Hat Creek Construction & Materials, 90 136.00     12,240.00
J. F.  Shea Co., Inc. 100.00      9,000.00
Kiewit Pacific Co 126.00     11,340.00
Baldwin Contracting Company, Inc. 120.00     10,800.00
Ladd and Associates 120.00     10,800.00
Steelhead Constructors, Inc. 125.00     11,250.00
Stimpel-Wiebelhaus Associates 125.00     11,250.00
Nordic Industries, Inc. 100.00      9,000.00
Tidewater Contractors, Inc. 110.00      9,900.00
ENGINEER'S ESTIMATE 120.00     10,800.00

62201DC Hour Bulldozer, 90 kW minimum flywheel power
Hat Creek Construction & Materials, 100 136.00     13,600.00
J. F.  Shea Co., Inc. 125.00     12,500.00
Kiewit Pacific Co 145.00     14,500.00
Baldwin Contracting Company, Inc. 175.00     17,500.00
Ladd and Associates 135.00     13,500.00
Steelhead Constructors, Inc. 125.00     12,500.00
Stimpel-Wiebelhaus Associates 120.00     12,000.00
Nordic Industries, Inc. 125.00     12,500.00
Tidewater Contractors, Inc. 120.00     12,000.00
ENGINEER'S ESTIMATE 200.00     20,000.00

62201LB Hour Motor grader, 3.6 meter minimum blade
Hat Creek Construction & Materials, 65 136.00      8,840.00
J. F.  Shea Co., Inc. 50.00      3,250.00
Kiewit Pacific Co 140.00      9,100.00
Baldwin Contracting Company, Inc. 120.00      7,800.00
Ladd and Associates 110.00      7,150.00
Steelhead Constructors, Inc. 130.00      8,450.00
Stimpel-Wiebelhaus Associates 127.00      8,255.00
Nordic Industries, Inc. 125.00      8,125.00
Tidewater Contractors, Inc. 110.00      7,150.00
ENGINEER'S ESTIMATE 125.00      8,125.00
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62201M Hour Hydraulic excavator
Hat Creek Construction & Materials, 80 153.00     12,240.00
J. F.  Shea Co., Inc. 75.00      6,000.00
Kiewit Pacific Co 152.00     12,160.00
Baldwin Contracting Company, Inc. 140.00     11,200.00
Ladd and Associates 125.00     10,000.00
Steelhead Constructors, Inc. 145.00     11,600.00
Stimpel-Wiebelhaus Associates 142.00     11,360.00
Nordic Industries, Inc. 125.00     10,000.00
Tidewater Contractors, Inc. 125.00     10,000.00
ENGINEER'S ESTIMATE 165.00     13,200.00

62301 Hour General labor
Hat Creek Construction & Materials, 150 52.00      7,800.00
J. F.  Shea Co., Inc. 40.00      6,000.00
Kiewit Pacific Co 48.00      7,200.00
Baldwin Contracting Company, Inc. 42.00      6,300.00
Ladd and Associates 45.00      6,750.00
Steelhead Constructors, Inc. 40.00      6,000.00
Stimpel-Wiebelhaus Associates 39.00      5,850.00
Nordic Industries, Inc. 45.00      6,750.00
Tidewater Contractors, Inc. 45.00      6,750.00
ENGINEER'S ESTIMATE 45.00      6,750.00

62406 m3 Placing conserved topsoil
Hat Creek Construction & Materials, 1,000 13.66     13,660.00
J. F.  Shea Co., Inc. 28.00     28,000.00
Kiewit Pacific Co 17.00     17,000.00
Baldwin Contracting Company, Inc. 34.00     34,000.00
Ladd and Associates 16.00     16,000.00
Steelhead Constructors, Inc. 12.00     12,000.00
Stimpel-Wiebelhaus Associates 48.00     48,000.00
Nordic Industries, Inc. 50.00     50,000.00
Tidewater Contractors, Inc. 35.00     35,000.00
ENGINEER'S ESTIMATE 25.00     25,000.00
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62501B ha Seeding, hydraulic method
Hat Creek Construction & Materials, 1.0 2,415.00      2,415.00
J. F.  Shea Co., Inc. 8,250.00      8,250.00
Kiewit Pacific Co 2,400.00      2,400.00
Baldwin Contracting Company, Inc. 2,100.00      2,100.00
Ladd and Associates 2,500.00      2,500.00
Steelhead Constructors, Inc. 2,100.00      2,100.00
Stimpel-Wiebelhaus Associates 3,100.00      3,100.00
Nordic Industries, Inc. 6,000.00      6,000.00
Tidewater Contractors, Inc. 3,000.00      3,000.00
ENGINEER'S ESTIMATE 5,000.00      5,000.00

62504B ha Mulching, hydraulic method
Hat Creek Construction & Materials, 2.0 3,048.00      6,096.00
J. F.  Shea Co., Inc. 8,250.00     16,500.00
Kiewit Pacific Co 2,900.00      5,800.00
Baldwin Contracting Company, Inc. 2,650.00      5,300.00
Ladd and Associates 3,000.00      6,000.00
Steelhead Constructors, Inc. 2,700.00      5,400.00
Stimpel-Wiebelhaus Associates 3,000.00      6,000.00
Nordic Industries, Inc. 6,000.00     12,000.00
Tidewater Contractors, Inc. 3,000.00      6,000.00
ENGINEER'S ESTIMATE 3,500.00      7,000.00

63001 Hour Hired technical services
Hat Creek Construction & Materials, 120 127.00     15,240.00
J. F.  Shea Co., Inc. 150.00     18,000.00
Kiewit Pacific Co 120.00     14,400.00
Baldwin Contracting Company, Inc. 150.00     18,000.00
Ladd and Associates 130.00     15,600.00
Steelhead Constructors, Inc. 130.00     15,600.00
Stimpel-Wiebelhaus Associates 185.00     22,200.00
Nordic Industries, Inc. 130.00     15,600.00
Tidewater Contractors, Inc. 155.00     18,600.00
ENGINEER'S ESTIMATE 150.00     18,000.00
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63301 Each Sign installation
Hat Creek Construction & Materials, 16 242.00      3,872.00
J. F.  Shea Co., Inc. 275.00      4,400.00
Kiewit Pacific Co 200.00      3,200.00
Baldwin Contracting Company, Inc. 225.00      3,600.00
Ladd and Associates 500.00      8,000.00
Steelhead Constructors, Inc. 340.00      5,440.00
Stimpel-Wiebelhaus Associates 350.00      5,600.00
Nordic Industries, Inc. 275.00      4,400.00
Tidewater Contractors, Inc. 500.00      8,000.00
ENGINEER'S ESTIMATE 300.00      4,800.00

63308A Each Removing and resetting sign
Hat Creek Construction & Materials, 12 184.00      2,208.00
J. F.  Shea Co., Inc. 275.00      3,300.00
Kiewit Pacific Co 120.00      1,440.00
Baldwin Contracting Company, Inc. 200.00      2,400.00
Ladd and Associates 500.00      6,000.00
Steelhead Constructors, Inc. 130.00      1,560.00
Stimpel-Wiebelhaus Associates 250.00      3,000.00
Nordic Industries, Inc. 250.00      3,000.00
Tidewater Contractors, Inc. 500.00      6,000.00
ENGINEER'S ESTIMATE 350.00      4,200.00

63312 Each Breakaway couplings
Hat Creek Construction & Materials, 12 288.00      3,456.00
J. F.  Shea Co., Inc. 550.00      6,600.00
Kiewit Pacific Co 120.00      1,440.00
Baldwin Contracting Company, Inc. 125.00      1,500.00
Ladd and Associates 250.00      3,000.00
Steelhead Constructors, Inc. 115.00      1,380.00
Stimpel-Wiebelhaus Associates 50.00        600.00
Nordic Industries, Inc. 100.00      1,200.00
Tidewater Contractors, Inc. 350.00      4,200.00
ENGINEER'S ESTIMATE 100.00      1,200.00
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63403B L Pavement markings type B
Hat Creek Construction & Materials, 1,700 9.78     16,626.00
J. F.  Shea Co., Inc. 21.00     35,700.00
Kiewit Pacific Co 9.00     15,300.00
Baldwin Contracting Company, Inc. 10.00     17,000.00
Ladd and Associates 10.00     17,000.00
Steelhead Constructors, Inc. 11.95     20,315.00
Stimpel-Wiebelhaus Associates 8.50     14,450.00
Nordic Industries, Inc. 9.00     15,300.00
Tidewater Contractors, Inc. 10.00     17,000.00
ENGINEER'S ESTIMATE 10.00     17,000.00

63406 Each Pavement markings, symbols
Hat Creek Construction & Materials, 5 115.00        575.00
J. F.  Shea Co., Inc. 160.00        800.00
Kiewit Pacific Co 100.00        500.00
Baldwin Contracting Company, Inc. 150.00        750.00
Ladd and Associates 100.00        500.00
Steelhead Constructors, Inc. 180.00        900.00
Stimpel-Wiebelhaus Associates 100.00        500.00
Nordic Industries, Inc. 100.00        500.00
Tidewater Contractors, Inc. 350.00      1,750.00
ENGINEER'S ESTIMATE 200.00      1,000.00

63504C m Barricade type 3
Hat Creek Construction & Materials, 10 58.00        580.00
J. F.  Shea Co., Inc. 100.00      1,000.00
Kiewit Pacific Co 100.00      1,000.00
Baldwin Contracting Company, Inc. 95.00        950.00
Ladd and Associates 150.00      1,500.00
Steelhead Constructors, Inc. 45.00        450.00
Stimpel-Wiebelhaus Associates 55.00        550.00
Nordic Industries, Inc. 60.00        600.00
Tidewater Contractors, Inc. 125.00      1,250.00
ENGINEER'S ESTIMATE 150.00      1,500.00
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63505B Each Barricade type 2
Hat Creek Construction & Materials, 80 27.00      2,160.00
J. F.  Shea Co., Inc. 50.00      4,000.00
Kiewit Pacific Co 80.00      6,400.00
Baldwin Contracting Company, Inc. 64.00      5,120.00
Ladd and Associates 60.00      4,800.00
Steelhead Constructors, Inc. 65.00      5,200.00
Stimpel-Wiebelhaus Associates 26.00      2,080.00
Nordic Industries, Inc. 30.00      2,400.00
Tidewater Contractors, Inc. 100.00      8,000.00
ENGINEER'S ESTIMATE 70.00      5,600.00

63506 Each Cone
Hat Creek Construction & Materials, 80 23.00      1,840.00
J. F.  Shea Co., Inc. 20.00      1,600.00
Kiewit Pacific Co 30.00      2,400.00
Baldwin Contracting Company, Inc. 16.00      1,280.00
Ladd and Associates 35.00      2,800.00
Steelhead Constructors, Inc. 28.00      2,240.00
Stimpel-Wiebelhaus Associates 24.00      1,920.00
Nordic Industries, Inc. 25.00      2,000.00
Tidewater Contractors, Inc. 40.00      3,200.00
ENGINEER'S ESTIMATE 30.00      2,400.00

63507 m2 Construction sign
Hat Creek Construction & Materials, 70.0 168.00     11,760.00
J. F.  Shea Co., Inc. 80.00      5,600.00
Kiewit Pacific Co 210.00     14,700.00
Baldwin Contracting Company, Inc. 270.00     18,900.00
Ladd and Associates 150.00     10,500.00
Steelhead Constructors, Inc. 400.00     28,000.00
Stimpel-Wiebelhaus Associates 175.00     12,250.00
Nordic Industries, Inc. 175.00     12,250.00
Tidewater Contractors, Inc. 210.00     14,700.00
ENGINEER'S ESTIMATE 250.00     17,500.00
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63508 Each Drum
Hat Creek Construction & Materials, 80 92.00      7,360.00
J. F.  Shea Co., Inc. 80.00      6,400.00
Kiewit Pacific Co 110.00      8,800.00
Baldwin Contracting Company, Inc. 62.00      4,960.00
Ladd and Associates 100.00      8,000.00
Steelhead Constructors, Inc. 130.00     10,400.00
Stimpel-Wiebelhaus Associates 85.00      6,800.00
Nordic Industries, Inc. 100.00      8,000.00
Tidewater Contractors, Inc. 110.00      8,800.00
ENGINEER'S ESTIMATE 85.00      6,800.00

63509 Hour Flagger
Hat Creek Construction & Materials, 5,000 43.33    216,650.00
J. F.  Shea Co., Inc. 45.00    225,000.00
Kiewit Pacific Co 50.00    250,000.00
Baldwin Contracting Company, Inc. 42.00    210,000.00
Ladd and Associates 47.00    235,000.00
Steelhead Constructors, Inc. 42.00    210,000.00
Stimpel-Wiebelhaus Associates 45.00    225,000.00
Nordic Industries, Inc. 46.00    230,000.00
Tidewater Contractors, Inc. 45.00    225,000.00
ENGINEER'S ESTIMATE 40.00    200,000.00

63510 Hour Pilot car
Hat Creek Construction & Materials, 2,000 57.50    115,000.00
J. F.  Shea Co., Inc. 40.00     80,000.00
Kiewit Pacific Co 54.00    108,000.00
Baldwin Contracting Company, Inc. 60.00    120,000.00
Ladd and Associates 40.00     80,000.00
Steelhead Constructors, Inc. 50.00    100,000.00
Stimpel-Wiebelhaus Associates 45.00     90,000.00
Nordic Industries, Inc. 42.00     84,000.00
Tidewater Contractors, Inc. 55.00    110,000.00
ENGINEER'S ESTIMATE 60.00    120,000.00
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63511 m Temporary concrete barrier
Hat Creek Construction & Materials, 200 112.00     22,400.00
J. F.  Shea Co., Inc. 44.00      8,800.00
Kiewit Pacific Co 95.00     19,000.00
Baldwin Contracting Company, Inc. 135.00     27,000.00
Ladd and Associates 85.00     17,000.00
Steelhead Constructors, Inc. 90.00     18,000.00
Stimpel-Wiebelhaus Associates 55.00     11,000.00
Nordic Industries, Inc. 100.00     20,000.00
Tidewater Contractors, Inc. 120.00     24,000.00
ENGINEER'S ESTIMATE 100.00     20,000.00

63512 m Moving temporary concrete barrier
Hat Creek Construction & Materials, 100 66.00      6,600.00
J. F.  Shea Co., Inc. 22.00      2,200.00
Kiewit Pacific Co 18.00      1,800.00
Baldwin Contracting Company, Inc. 85.00      8,500.00
Ladd and Associates 10.00      1,000.00
Steelhead Constructors, Inc. 40.00      4,000.00
Stimpel-Wiebelhaus Associates 20.00      2,000.00
Nordic Industries, Inc. 50.00      5,000.00
Tidewater Contractors, Inc. 30.00      3,000.00
ENGINEER'S ESTIMATE 30.00      3,000.00

63515 km Temporary pavement markings
Hat Creek Construction & Materials, 11.000 1,150.00     12,650.00
J. F.  Shea Co., Inc. 650.00      7,150.00
Kiewit Pacific Co 1,100.00     12,100.00
Baldwin Contracting Company, Inc. 1,600.00     17,600.00
Ladd and Associates 700.00      7,700.00
Steelhead Constructors, Inc. 1,300.00     14,300.00
Stimpel-Wiebelhaus Associates 900.00      9,900.00
Nordic Industries, Inc. 700.00      7,700.00
Tidewater Contractors, Inc. 1,500.00     16,500.00
ENGINEER'S ESTIMATE 1,500.00     16,500.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

CA PRA-LAVO 10(1)
LASSEN VOLCANIC N.P.

Date: 12/13/01

Item ItemItem
No. Unit Description Quantity Unit

Price Amount

Page  39

Schedule: A

63520 Each Vertical panel
Hat Creek Construction & Materials, 60 59.00      3,540.00
J. F.  Shea Co., Inc. 25.00      1,500.00
Kiewit Pacific Co 100.00      6,000.00
Baldwin Contracting Company, Inc. 60.00      3,600.00
Ladd and Associates 60.00      3,600.00
Steelhead Constructors, Inc. 55.00      3,300.00
Stimpel-Wiebelhaus Associates 60.00      3,600.00
Nordic Industries, Inc. 60.00      3,600.00
Tidewater Contractors, Inc. 500.00     30,000.00
ENGINEER'S ESTIMATE 45.00      2,700.00

63521A Each Warning light type A
Hat Creek Construction & Materials, 40 37.00      1,480.00
J. F.  Shea Co., Inc. 50.00      2,000.00
Kiewit Pacific Co 85.00      3,400.00
Baldwin Contracting Company, Inc. 16.00        640.00
Ladd and Associates 100.00      4,000.00
Steelhead Constructors, Inc. 20.00        800.00
Stimpel-Wiebelhaus Associates 40.00      1,600.00
Nordic Industries, Inc. 40.00      1,600.00
Tidewater Contractors, Inc. 60.00      2,400.00
ENGINEER'S ESTIMATE 85.00      3,400.00

63521B Each Warning light type B
Hat Creek Construction & Materials, 30 190.00      5,700.00
J. F.  Shea Co., Inc. 50.00      1,500.00
Kiewit Pacific Co 225.00      6,750.00
Baldwin Contracting Company, Inc. 82.00      2,460.00
Ladd and Associates 125.00      3,750.00
Steelhead Constructors, Inc. 110.00      3,300.00
Stimpel-Wiebelhaus Associates 175.00      5,250.00
Nordic Industries, Inc. 200.00      6,000.00
Tidewater Contractors, Inc. 80.00      2,400.00
ENGINEER'S ESTIMATE 100.00      3,000.00
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63521C Each Warning light type C
Hat Creek Construction & Materials, 10 37.00        370.00
J. F.  Shea Co., Inc. 50.00        500.00
Kiewit Pacific Co 85.00        850.00
Baldwin Contracting Company, Inc. 15.00        150.00
Ladd and Associates 75.00        750.00
Steelhead Constructors, Inc. 40.00        400.00
Stimpel-Wiebelhaus Associates 40.00        400.00
Nordic Industries, Inc. 40.00        400.00
Tidewater Contractors, Inc. 100.00      1,000.00
ENGINEER'S ESTIMATE 50.00        500.00

63529 Each Temporary traffic signal system
Hat Creek Construction & Materials, 1 57,500.00     57,500.00
J. F.  Shea Co., Inc. 66,000.00     66,000.00
Kiewit Pacific Co 10,000.00     10,000.00
Baldwin Contracting Company, Inc. 100,000.00    100,000.00
Ladd and Associates 30,000.00     30,000.00
Steelhead Constructors, Inc. 45,000.00     45,000.00
Stimpel-Wiebelhaus Associates 70,000.00     70,000.00
Nordic Industries, Inc. 40,000.00     40,000.00
Tidewater Contractors, Inc. 60,000.00     60,000.00
ENGINEER'S ESTIMATE 10,000.00     10,000.00




